
 

 Award Number  

Award Title  

Performance Period  

Recipient Organization & Address 

 
 

 

 

 

Phone: 

Recipient DUNS #                      TIN #  

Authority

 

 

CFDA Number

 

 

Denali Commission Finance 
 

Officer Certification 

 

 

Cost Share Distribution Table 

 

 

 

 

 

Signature of Authorized Official - Denali Commission  Typed Name and Title 

 

 

Date      

 

 

 

Financial Assistance 

Award 
 

DENALI COMMISSION 
 

Anchorage, Alaska 99501 

(907) 271-1414 (phone) 

(907) 271-1415 (fax) 

www.denali.gov 

 

Rev: 05/2008

01198-00

Eagle Hydrokinetic Project Completion

Total

 510  L Street, Suite  410

This Financial Assistance Award approved by the Federal Co-Chair of the Denali Commission constitutes an obligation of federal funding.

$1,630,576.00

$0.00

$1,630,576.00

$0.00

$0.00

New Funding
Other Contributors Other Contributors Denali Commission 

$0.00
$0.00

PO BOX 757880
3295 COLLEGE ROAD 109 ASC
Fairbanks, AK 99775-7880

Prior Period Funding

September 30, 2009

$0.00
$0.00
$0.00
$0.00

$0.00
$0.00
$0.00

University of Alaska Fairbanks

$0.00
$0.00

90.100

09/15/2009

$0.00

This award provides $1,630,576 to the ACEP to complete the Eagle Hydrokinetic Project.  The Denali Commission previously
awarded Alaska Power Company (APC) a grant to develop a hydrokinetic project in Eagle, Alaska.  For a variety of reasons,
this project was delayed.  Preliminary site work is completed and a manufacturer and supplier have been selected (New
Energy/ABS Alaskan).  The current timeline includes a plan to have the device in the water by mid-2010, with a project
completion date of December, 2012.  By involving ACEP as a partner on this project, the Commission anticipates improved
documentation of lessons learned and an understanding of potential replication of this technology throughout Alaska.

ACEP is authorized to enter into sub-award agreement with APC for project completion for up to $1,455,584.  Milestone
completion shall be monitored closely by ACEP and controls over grant payments shall be established and implemented
throughout the grant performance period.  The remaining scope of work on Commission project #313-07 will be monitored
closely in conjunction with the progress on this award.  As other funding sources are being sought for this project, any funds
received shall be reported to the Commission in a timely manner, and any resulting unnecessary Commission funds shall be
returned to the Commission.
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1. Award Conditions

AWARD ATTACHMENTS

University of Alaska Fairbanks 01198-00



Award Conditions to the Financial Assistance Award  
Between the Denali Commission and University of Alaska Fairbanks (UAF), 

Alaska Center for Energy and Power (ACEP) 
For Eagle Hydrokinetic Project Completion 

Award No. 01198 
September 2009 

1. Scope of Work 
 

This award provides $1,630,576 to the ACEP to complete the Eagle Hydrokinetic 
Project.  The Denali Commission previously awarded Alaska Power Company (APC) a 
grant to develop a hydrokinetic project in Eagle, Alaska.  For a variety of reasons, this 
project was delayed.  Preliminary site work is completed and a manufacturer and supplier 
have been selected (New Energy/ABS Alaskan).  The current timeline includes a plan to 
have the device in the water by mid-2010, with a project completion date of December, 
2012.  By involving ACEP as a partner on this project, the Commission anticipates 
improved documentation of lessons learned and an understanding of potential replication 
of this technology throughout Alaska. 
 
ACEP is authorized to enter into sub-award agreement with APC for project completion 
for up to $1,455,584.  Milestone completion shall be monitored closely by ACEP and 
controls over grant payments shall be established and implemented throughout the grant 
performance period.  The remaining scope of work on Commission project #313-07 will 
be monitored closely in conjunction with the progress on this award.  As other funding 
sources are being sought for this project, any funds received shall be reported to the 
Commission in a timely manner, and any resulting unnecessary Commission funds shall 
be returned to the Commission.  It is understood that if this project does not proceed on 
schedule and within budget, the Commission reserves the right to redirect funding to 
other projects. 
 
ACEP shall provide grant administration at a rate of 5%; or $72,779.  In addition to grant 
administration, ACEP shall provide data collection, processing, and independent 
reporting for this project.  The budget for this service totals $102,213 and spans over 
three (3) years to include the following activities: 
 
1) Work with APC to develop and implement a data collection plan.  
2) Independently compile and analyze the data on behalf of the Denali Commission. 
3) Provide independent reports on project performance, reliability, efficiency, operating 

costs, repairs, and any areas of concern at the end of 2010 and 2011. 
4) Provide routine presentations to statewide audiences regarding status of technology. 
5) Provide a final report packaging all data from the project and providing a 

recommendation on future use of the technology in Alaska at the end of the 
demonstration project phase. 

Data Collection Plan 
ACEP will initially focus on a technical and economic evaluation of the 25 kW New 
Energy Encurrent turbine selected by APC.  This evaluation will depend on capital and 
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operations and maintenance costs supplied by APC, as well as specific data on current, 
voltage, power quality, a timestamp, and a running log of events.  The current velocity of 
the river at the turbine location is also needed to determine efficiency.  Currently, ACEP 
is including two months time for a fish biologist familiar with hydrokinetic projects.  Any 
substantial changes to the data collection plan and/or budget shall be reported to the 
Commission in a timely manner. 

 
All Commission funding is intended for use for the scope of work identified in the Award 
document only.  Any balance of funds remaining after the full scope of work has been 
completed will be returned to the Denali Commission. 

2. Milestones 
The following milestones are identified as the major steps to be completed as part of the 
project.  “Planned” dates for the first milestone are included here.  As part of each 
progress report, recipients shall update the progress toward meeting these milestones (see 
section 7, Reporting). 
 

Milestone  

Planned  Actual  

Units 
Total Cost  

At Completion 
Start  
Date  

End  
Date  

Start 
Date 

End  
Date 

  In Progress 
 

09/30/2009 12/30/2012   0  $0.00  

  Project Close-out   
 

12/31/2012 03/30/2013   0  $0.00  

3. Award Performance Period 
The Award performance period is September 30, 2009 through March 30, 2013.  This is 
the period during which Award recipients can incur obligations or costs against this 
Award. 

4. Direct and Indirect Costs 
The cost principles of OMB A-21 are applicable to this Award.  Indirect costs up to 5% 
are allowable under this Award. Please refer to the cost principles regulations for specific 
details on other allowable charges under this Award. 

5. Budget and Program Revisions 
The Administrative Circular, 2 CFR Part 215, applies to this Award.  Please refer to the 
Administrative Circular for specific details on revisions to this Award.  The 
Administrative Circular requires that ACEP will inform the Commission in writing (e-
mail, letter, or report) at the earliest possible date of any unanticipated project cost 
overrun, project schedule delays, or changes in the project scope or changed site 
conditions. 
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6. Payments 
Payments under this Award will be made by electronic transfer in response to a “Request 
for Advance or Reimbursement”, Standard Form 270 (SF-270) submitted by the ACEP. 
Requests for reimbursements may be made as needed. The SF-270 must be submitted to 
the Denali Commission via fax, e-mail (finance@denali.gov) or mail in order for 
payment to be processed. The form is available on the OMB website: 
http://www.whitehouse.gov/OMB/grants/grants_forms.html. Payments shall be made in 
accordance with 2 CFR Part 215.  Please contact the Denali Commission’s Finance 
Specialist at (907) 271-1414 for further information about submitting this form. No 
interest will be accrued on these funds. 

7. Reporting  
Two forms of project reporting are required under this Award, listed below.  ACEP shall 
submit reports using the Denali Commission’s on-line Project Database System, available 
at www.denali.gov.  If there are technical limitations which may prevent the recipient 
from meeting this requirement, please contact the Program Manager listed in this 
agreement. 
 
a. Progress Reports shall be submitted on a quarterly basis.  The first reporting period 

is September 30, 2009 to December 30, 2009, and quarterly thereafter.  Reports are 
due within 30 days of the end of the reporting period.  Progress reports shall include 
the following: 

 
i. Total project funding, including both Denali Commission funding and other 

project funding sources. 
ii.  The total project expenditures for the project as of the end of the reporting 

period, including both Denali Commission and Other funding sources. 
iii.  Updated schedule and milestone information as identified in the Scope of 

Work 
iv. Narrative summary of the project status and accomplishments to date, and 

address the following questions: is the project on schedule, is the project on 
budget, and what actions are planned to address any project problems. 

v. Photographic documentation of project progress shall be provided with the 
progress reports for active construction projects.  The photo documentation 
shall include a minimum of three, dated photos per reporting period such that 
a complete record of the construction is maintained over time, from “before,” 
showing the situation before the start of construction, to “during” showing 
work proceeding on the project, and “after” to show the finished project.  
Photos shall be provided in a digital format as part of the on-line report.  A 
short description of the activity and names of those in the photos shall also be 
provided. 

vi. For minor repair and renovation projects or other non-construction projects, 
pictures should be provided of before and after, or photos that are 
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representative of the funded activity, to the extent possible.  Photos shall be 
provided in a digital format as part of the on-line report.  A short description 
of the activity and names of those in the photos shall also be provided. 

 
b. Federal Single Audits shall be submitted annually, when required.  In accordance 

with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that 
expend $500,000 or more in a year in Federal awards shall have a single or program-
specific audit conducted for that year in accordance with the provisions of this part  
[subpart 205].  The determination of when an award is expended should be based on 
when the activity related to the award occurs.” 

 
Recipients shall also submit single audits to the Federal Clearinghouse as designated 
by OMB.  Information can be found on the following web-site: 
http://harvester.census.gov/sac/ 

8. Project/Award Close-Out 
The project close-out report shall be completed within 90 days of the end of the Award 
performance period or within 90 days of the completion of the project, whichever is 
earlier.  Recipients must also draw down any remaining funds for expenditures incurred 
under this award during this 90-day period. 
 
The project close-out report shall be submitted on-line through the Denali Commission’s 
on-line Project Database System, available at www.denali.gov.  The project close out will 
require the recipient to submit the following information: 
 
a. Final data for each item listed in paragraph 7(a) “Progress Reports” 
b. Final project expenditures itemized by the following categories: planning & design; 

materials & equipment; freight; labor; project administration/overhead and other 
expenses. 

c. Acknowledgement of support: For all construction projects, the Award recipient shall 
display a sign that acknowledges the Government’s support for the project(s) 
developed under this Award.  The Commission will provide an appropriate sign.  The 
Award recipient must request an indoor and/or an outdoor sign from the Commission 
office.  Pickup or delivery of the sign can be arranged at that time. 

d. Acknowledgement of support:  For all non-construction projects, the Award recipient 
shall include an acknowledgement of the Government’s support for the project(s) 
developed under this Award.  The format for acknowledgement of the Government’s 
support for non-construction awards will vary with each award and must be agreed 
upon between the Award recipient and the Denali Commission Project Manager.  
Costs associated with this requirement shall be paid out of the project funding 
received by the Award recipient from the Denali Commission.   
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9. Public Policy Laws and Assurances 
Award Recipients are required to comply with the public policy laws and assurances on 
Standard Forms SF 424b (non-construction projects) or SF 424d (construction projects).  
Some of the laws are highlighted below for your reference. 

 
To the maximum extent practicable, considering applicable laws, Funding Recipients 
shall accomplish the project contemplated by the Award using local Alaska firms and 
labor.  

 
No portion of this award may be used for lobbying or propaganda purposes as prohibited 
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74. 

 
Project level environmental reviews in accordance with the National Environmental 
Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are required for 
each project undertaken with Denali Commission funds. 

10.  Non-Compliance with Award Conditions 
Recipients not in compliance with the terms and conditions of this Financial Assistance 
Award will be notified by the Denali Commission.  The Denali Commission will work 
with the recipient to identify the steps necessary to bring them back into compliance, and 
will establish an appropriate time frame for the corrections to be made.  If the corrections 
have not been made by the deadline, the Denali Commission reserves the right to either 
suspend or unilaterally terminate the Financial Assistance Award for non-performance. 

11.  Program Manager, Financial Manager & Other Contact Information 
 

Denali Commission Alaska Center for Energy and Power 
Denali Daniels 
Program Manager 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-1189 
Fax: 907-271-1415 
E-mail: ddaniels@denali.gov 

Gwen Holdmann 
Project Manager 
451 Duckering Building 
Fairbanks, Alaska 99775-5880 
Phone: 907-590-4577 
Fax: 907-474-6686 
Email: gwen.holdmann@uaf.edu 

Mariah McNair 
Grants Administrator 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-2367 
Fax: 907-271-1415 
E-mail: mmcnair@denali.gov 

Maggie Griscavage 
Financial Contact 
3295 College Road, 109 ASC 
Fairbanks, AK 99775-7880 
Phone: 907-474-6446 
Fax: 907-474-5506 
Email: gmgriscavage@alaska.edu 
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12. Other project specific paragraphs 
In addition to reporting quarterly, ACEP shall meet twice annually with the Commission 
to report lessons learned and project status.  

 


